

## Global Pump Solutions LLC

4541 J D Mouser Pkwy  
Alvarado, TX 76009 US  
+19724495770  
accounting@gpspumps.com  
www.globalpumpsolutions.net



## Estimate

ADDRESS	SHIP TO	ESTIMATE	4650
Westlake, Town of	Westlake, Town of	DATE	09/19/2024
2901 W Dove Rd.	2901 W Dove Rd.	EXPIRATION	10/18/2024
Westlake, TX 76262	Westlake, TX 76262	DATE	
CONTACT	PROJECT NAME		
Kyle Flanigan	Valquero LS		

	DESCRIPTION	QTY	RATE	AMOUNT
001-DVM-1212G5	MPE- Dual Voltage Phase Monitor - 15% of 200-280V or -10% of 425-525V, with 5 second reset delay Valquero LS	2	388.60	777.20
010-120-122P	Duplexer Controller - 2 pump controller. Backup if scada goes out, pumps will be able to run off of floats solely. Valquero LS	1	1,183.06	1,183.06
MPEDR12	Din Rail SD12PC Sockets for line items 1&2 Valquero LS	4	63.01	252.04
A6AXFNGQ HOFFMAN	AC Axial Fan, Compact, 115V, Circular, 162 mm, 38.1 mm, Ball Bearing, 102 CFM Fan for Panel Valquero LS	1	975.26	975.26
BAA1000 IDEC	DIN Mounting Rail, Aluminum, 3.28x1.38" (1mx35mm) Din Rail Valquero LS	1	33.06	33.06
ATMR1	MERSEN 600V CLASS CC FAST ACTING Fuse Fuse for phase monitor Valquero LS	3	30.70	92.10
Field Labor	Install of all components listed above 2days per station	2	1,500.00	3,000.00

Misc	miscellaneous consumables for job	1	500.00	500.00
------	-----------------------------------	---	--------	--------

- 1) Pricing does not include shipping unless explicitly stated. Terms are NET 15 unless otherwise negotiated.
- 2) Estimated lead time: 7 - 20 working weeks
- 3) We can add field labor to above quote to install these components.
- 4) On above Sq-D Size 3 starters remove \$277.33 per unit if City wants to use Size 2 starters.
- 5) We at GPS want to Thank You for your business.

SUBTOTAL	6,812.72
TAX	0.00
-----	
TOTAL	<b>\$6,812.72</b>

Note: Unforeseen problems not listed in scope of work will be addressed at the time of project. Additional charges may be added if project goes beyond time frame or scope of work.

Global Pump Solutions BUYBOARD#672-22

Accepted By

Accepted Date

## Global Pump Solutions LLC

4541 J D Mouser Pkwy  
Alvarado, TX 76009 US  
+19724495770  
accounting@gpspumps.com  
www.globalpumpsolutions.net



## Estimate

ADDRESS	SHIP TO	ESTIMATE	4652
Westlake, Town of	Westlake, Town of	DATE	09/19/2024
2901 W Dove Rd.	2901 W Dove Rd.	EXPIRATION	10/18/2024
Westlake, TX 76262	Westlake, TX 76262	DATE	
CONTACT	PROJECT NAME		
Kyle Flanigan	Westlake Ranch LS		

	DESCRIPTION	QTY	RATE	AMOUNT
001-DVM-1212G5	MPE- Dual Voltage Phase Monitor - 15% of 200-280V or -10% of 425-525V, with 5 second reset delay Westlake Ranch LS	2	388.60	777.20
010-120-122P	Duplexer Controller - 2 pump controller. Backup if scada goes out, pumps will be able to run off of floats solely.  Westlake Ranch LS	1	1,183.06	1,183.06
MPEDR12	Din Rail SD12PC Sockets for line items 1&2  Westlake Ranch LS	4	63.01	252.04
A6AXFNGQ HOFFMAN	AC Axial Fan, Compact, 115V, Circular, 162 mm, 38.1 mm, Ball Bearing, 102 CFM  Fan for Panel  Westlake Ranch LS	1	975.26	975.26
BAA1000 IDEC	DIN Mounting Rail, Aluminum, 3.28x1.38" (1mx35mm)  Din Rail  Westlake Ranch LS	1	33.06	33.06
ATMR1	MERSEN 600V CLASS CC FAST ACTING Fuse  Fuse for phase monitor  Westlake RanchLS	3	30.70	92.10
Field Labor	Install of all components listed above 2days per station	2	1,500.00	3,000.00



## Global Pump Solutions LLC

4541 J D Mouser Pkwy  
Alvarado, TX 76009 US  
+19724495770  
accounting@gpspumps.com  
www.globalpumpsolutions.net



## Estimate

ADDRESS	SHIP TO	ESTIMATE	4653
Westlake, Town of	Westlake, Town of	DATE	09/19/2024
2901 W Dove Rd.	2901 W Dove Rd.	EXPIRATION	10/18/2024
Westlake, TX 76262	Westlake, TX 76262	DATE	
CONTACT	PROJECT NAME		
Kyle Flanigan	Deloitte LS		

	DESCRIPTION	QTY	RATE	AMOUNT
001-DVM-1212G5	MPE- Dual Voltage Phase Monitor - 15% of 200-280V or -10% of 425-525V, with 5 second reset delay Deloitte LS	2	388.60	777.20
010-120-122P	Duplexer Controller - 2 pump controller. Backup if scada goes out, pumps will be able to run off of floats solely. Deloitte LS	1	1,183.06	1,183.06
MPEDR12	Din Rail SD12PC Sockets for above components Deloitte LS	4	63.01	252.04
8536SE01V02S	SQ-D STARTER SZ-3 OPEN Deloitte LS	2	1,560.00	3,120.00
B45	SQ-D HEATER ELEM for above starter Deloitte LS	6	37.14	222.84
RPM32B7 SQD	3PDT Panel Mount Relay Plug In, 15 A, 24VAC for Deloitte LS	4	60.83	243.32
9001KA1	SQ-D CONTACT BLOCK NO-NC Deloitte LS	4	58.14	232.56
A6AXFNGQ HOFFMAN	AC Axial Fan, Compact, 115V, Circular, 162 mm, 38.1 mm, Ball Bearing, 102 CFM	1	775.26	775.26

## Global Pump Solutions LLC

4541 J D Mouser Pkwy  
Alvarado, TX 76009 US  
+19724495770  
accounting@gpspumps.com  
www.globalpumpsolutions.net



## Estimate

ADDRESS	SHIP TO	ESTIMATE	4655
Westlake, Town of	Westlake, Town of	DATE	09/19/2024
2901 W Dove Rd.	2901 W Dove Rd.	EXPIRATION	10/18/2024
Westlake, TX 76262	Westlake, TX 76262	DATE	
CONTACT	PROJECT NAME		
Kyle Flanigan	Fidelity LS Electrical Improv.		

	DESCRIPTION	QTY	RATE	AMOUNT
001-DVM-1212G5	MPE- Dual Voltage Phase Monitor - 15% of 200-280V or -10% of 425-525V, with 5 second reset delay	2	388.60	777.20
	Fidelity LS			
010-120-122P	Duplexer Controller - 2 pump controller. Backup if scada goes out, pumps will be able to run off of floats solely.	1	1,183.06	1,183.06
	Fidelity LS			
MPEDR12	Din Rail SD12PC Sockets for above components	4	63.01	252.04
	Fidelity LS			
MPE PMR-2 (Includes Socket)	Pump Monitor Relay	3	774.63	2,323.89
	Fidelity LS			
8536SE01V02S	SQ-D STARTER SZ-3 OPEN	3	1,560.00	4,680.00
	Fidelity LS			
B45	SQ-D HEATER ELEM for above components	12	37.14	445.68
	Fidelity LS			
9001KA1	SQ-D CONTACT BLOCK NO-NC	4	58.14	232.56
	Fidelity LS			
A6AXFNGQ HOFFMAN	AC Axial Fan, Compact, 115V, Circular, 162 mm, 38.1 mm, Ball Bearing, 102 CFM	1	775.26	775.26

	Fidelity LS			
BAA1000 IDEC	DIN Mounting Rail, Aluminum, 3.28x1.38" (1mx35mm)	1	23.06	23.06
	Fidelity LS			
MTW-4-STR-BLK	CU WIRE	120	3.95	474.00
	Wire for starters			
02403042	Offset Eye, Support Grip, 1.2-1.5", Stainless Steel, Rod	2	178.97	357.94
Field Labor	Install of all components listed above 2days per station	2	1,500.00	3,000.00
Misc	Miscellaneous consumables for job	1	500.00	500.00
S100NONC	ROTO-FLOAT 100'	4	0.00	0.00

- 1) Pricing does not include shipping unless explicitly stated. Terms are NET 15 unless otherwise negotiated.  
2) Estimated lead time: 7 - 20 working weeks  
3) We can add field labor to above quote to install these components.  
4) On above Sq-D Size 3 starters remove \$277.33 per unit if City wants to use Size 2 starters.  
5) We at GPS want to Thank You for your business.

SUBTOTAL	15,024.69
TAX	0.00
-----	
TOTAL	<b>\$15,024.69</b>

Note: Unforeseen problems not listed in scope of work will be addressed at the time of project. Additional charges may be added if project goes beyond time frame or scope of work.

Global Pump Solutions BUYBOARD#672-22

Accepted By

Accepted Date

	Fan for Panel			
	Deloitte LS			
BAA1000 IDEC	DIN Mounting Rail, Aluminum, 3.28x1.38" (1mx35mm)	1	23.06	23.06
	Din Rail			
	Deloitte LS			
ATMR1	MERSEN 600V CLASS CC FAST ACTING	42	20.70	869.40
	Fuse for phase monitor			
	Deloitte LS			
MTW-4-STR-BLK	CU WIRE	120	3.95	474.00
	Wire for starters			
	Deloitte LS			
02403042	Offset Eye, Support Grip, 1.2-1.5", Stainless Steel, Rod	2	178.97	357.94
Field Labor	Install of all components listed above 2days per station	2	1,500.00	3,000.00
Misc	Miscellaneous consumables for job	1	500.00	500.00
S100NONC	ROTO-FLOAT 100'	3	0.00	0.00
S60NONC	ROTO-FLOAT 60'	2	0.00	0.00

- 1) Pricing does not include shipping unless explicitly stated. Terms are NET 15 unless otherwise negotiated.
- 2) Estimated lead time: 7 - 20 working weeks
- 3) We can add field labor to above quote to install these components.
- 4) On above Sq-D Size 3 starters remove \$277.33 per unit if City wants to use Size 2 starters.
- 5) We at GPS want to Thank You for your business.

SUBTOTAL	12,030.68
TAX	0.00
<hr style="border-top: 1px dashed #000;"/>	
TOTAL	<b>\$12,030.68</b>

Note: Unforeseen problems not listed in scope of work will be addressed at the time of project. Additional charges may be added if project goes beyond time frame or scope of work.

Global Pump Solutions BUYBOARD#672-22

Accepted By

Accepted Date